

**Standard Construction Specifications  
General Provisions**

**Table of Contents**

**SECTION 1 – TERMS AND DEFINITIONS**

1-1	GENERAL .....	1.1
1-2	ABBREVIATIONS.....	1.1
1-3	DEFINITIONS.....	1.3

**SECTION 2 – BID REQUIREMENTS AND CONDITIONS**

2-1	BID PROPOSAL.....	2.1
2-1.01	Unit Price Bid.....	2.1
2-1.02	Lump Sum Bid.....	2.1
2-1.03	Allowances.....	2.1
2-2	PREPARATION AND SUBMISSION OF BIDS .....	2.1
2-3	EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK .....	2.2
2-4	SUBSURFACE CONDITIONS .....	2.2
2-5	CONTRACTORS/SUBCONTRACTORS REQUIRED TO BE LICENSED AND REGISTERED .....	2.2
2-6	COMPETENCY OF BIDDERS .....	2.3
2-7	JOINT VENTURE BIDS .....	2.3
2-8	SUBCONTRACTORS.....	2.3
2-9	ADDENDA .....	2.4
2-10	ASSIGNMENT OF ANTITRUST ACTIONS.....	2.4
2-11	BID GUARANTEE .....	2.5
2-12	WITHDRAWAL OF BID .....	2.5
2-13	PUBLIC OPENING OF BIDS .....	2.5
2-14	REJECTION OF BIDS .....	2.5
2-15	RELIEF OF BIDDERS .....	2.5

**SECTION 3 - AWARD AND EXECUTION OF CONTRACT**

3-1	TIME OF AWARD.....	3.1
3-2	CONSIDERATION OF BIDS.....	3.1
3-3	AWARD OF CONTRACT.....	3.1
3-3.01	Notice Of Intent To Award.....	3.1
3-4	PERFORMANCE AND PAYMENT BONDS .....	3.2
3-4.01	Performance Bond.....	3.2
3-4.02	Payment Bond .....	3.2
3-5	NOTIFICATION OF SURETY COMPANIES .....	3.2
3-6	RETURN OF BID GUARANTEES.....	3.2
3-7	EXECUTION OF CONTRACT .....	3.2
3-8	FAILURE TO EXECUTE CONTRACT .....	3.3
3-9	INSURANCE.....	3.3
3-9.01	General Liability .....	3.3
3-9.01.A	Additional Insured – Completed Operations .....	3.4
3-9.01.B	Additional Insured – Protocols.....	3.4

3-9.01.C	General Aggregate Limits.....	3.5
3-9.01.D	Waiver of Subrogation.....	3.5
3-9.01.E	Primary Insurance.....	3.5
3-9.01.F	Separation of Insured.....	3.5
3-9.01.G	Insurance Proceeds.....	3.5
3-9.01.H	Extension of Completed Operations.....	3.5
3-9.01.I	Contractual Limitations.....	3.5
3-9.01.J	Additional Insured Requirements for Sub-Contractors.....	3.6
3-9.02	Automobile Liability.....	3.6
3-9.03	Workers' Compensation.....	3.7
3-9.04	Excess or Umbrella Liability.....	3.7
3-9.05	Contractor's Equipment.....	3.7
3-9.06	Railroad Protective Liability.....	3.8
3-9.07	Builder's Risk Insurance.....	3.9
3-9.08	Contractor's Pollution Liability Insurance.....	3.9
3-9.09	Other Provisions.....	3.10
3-9.10	Deductibles and Self-Insured Retention.....	3.11
3-9.11	Verification of Coverage.....	3.12
3-9.12	Notification of Claim or Lawsuit.....	3.12
3-10	ESCROW BID DOCUMENTS.....	3.12
3-10.01	Ownership.....	3.12
3-10.02	Purpose.....	3.13
3-10.03	Format and Contents.....	3.13
3-10.04	Submittal.....	3.13
3-10.05	Storage.....	3.14
3-10.06	Examination.....	3.15
3-10.07	Final Disposition.....	3.15

**SECTION 4 - SCOPE OF WORK**

4-1	INTENT OF CONTRACT DOCUMENTS.....	4.1
4-2	PLANS AND SPECIFICATIONS FURNISHED.....	4.1
4-3	CONFORMANCE WITH CODES AND STANDARDS.....	4.2
4-4	SUPPLEMENTAL DRAWINGS.....	4.2
4-5	FIELD INSTRUCTIONS OR OTHER WRITTEN DIRECTIVES.....	4.2
4-6	DOCUMENT PRECEDENCE.....	4.2
4-7	REQUESTS FOR INFORMATION.....	4.3
4-7.01	General.....	4.3
4-7.02	Procedure.....	4.3
4-7.03	Response.....	4.3
4-8	DELETED ITEMS.....	4.3
4-9	EXTRA WORK.....	4.4
4-10	USE OF COMPLETED PORTIONS.....	4.4
4-11	LANDS AND RIGHTS-OF-WAY.....	4.4
4-12	WARRANTY.....	4.4

**SECTION 5 – CONTROL OF WORK AND MATERIALS**

5-1	AUTHORITY OF AGENCY.....	5.1
5-2	ATTENTION AND COOPERATION OF CONTRACTOR.....	5.1
5-3	SUGGESTIONS TO CONTRACTOR.....	5.1

5-4	SEPARATE CONTRACTS.....	5.1
5-5	COOPERATION WITH OTHER ENTITIES .....	5.1
5-6	CONTRACTOR'S DISMISSAL OF UNSATISFACTORY EMPLOYEES.....	5.2
5-7	CONTRACTOR'S EQUIPMENT .....	5.2
5-8	CONTRACTOR'S SUBMITTALS .....	5.2
5-8.01	Submittals - General .....	5.2
5-8.02	Resubmittals .....	5.3
5-8.03	NOT USED .....	5.3
5-8.04	Submittals Containing Proprietary Information .....	5.3
5-8.05	Electrical, Instrumentation, Control, and Communication Systems.....	5.4
5-8.06	Maintenance and Operations (M&O) Submittals .....	5.4
5-9	SURVEYS .....	5.5
5-9.01	Agency-Furnished Surveys .....	5.5
5-9.02	Survey Monuments-Agency Furnished Surveys.....	5.6
5-9.03	Contractor Surveys-Construction Staking and Survey Monuments .....	5.7
5-9.04	Traffic Control .....	5.7
5-10	RESPONSIBILITY FOR ACCURACY .....	5.7
5-11	DUTIES AND POWERS OF INSPECTORS .....	5.7
5-12	INSPECTION.....	5.8
5-13	QUALITY OF MATERIALS AND WORKMANSHIP .....	5.8
5-14	SUBSTITUTIONS .....	5.9
5-14.01	NOT USED .....	5.9
5-14.02	Documentation.....	5.9
5-15	PREPARATION FOR TESTING .....	5.9
5-16	MATERIALS SAMPLING AND TESTING .....	5.9
5-17	APPROVAL OF MATERIALS .....	5.10
5-17.01	Sources Of Supply .....	5.10
5-17.02	Plant Inspection .....	5.10
5-18	PROVISIONS FOR EMERGENCIES.....	5.10
5-19	RIGHT TO RETAIN IMPERFECT WORK .....	5.10
5-20	REMOVAL OF REJECTED MATERIALS OR WORK .....	5.11
5-21	TEMPORARY SUSPENSION OR DELAY OF WORK .....	5.11
5-22	TERMINATION OF CONTRACT.....	5.11
5-22.01	Reasons for Termination.....	5.11
5-22.01.A	Contractor Bankrupt .....	5.11
5-22.01.B	Completion Delay.....	5.11
5-22.01.C	Abandonment and Unsatisfactory Performance .....	5.11
5-22.01.D	Termination of Contract for Convenience .....	5.12
5-22.02	Notice of Termination.....	5.12
5-22.03	Payments to Contractor Upon Termination of Contract .....	5.13
5-22.03.A	Payments to Contractor upon Termination for Convenience.....	5.13
5-22.03.B	Payments to Contractor upon Termination for Reason Other Than Convenience .....	5.13
5-22.04	Agency Completion.....	5.14
5-22.04.A	Payment for Agency Completion .....	5.14
5-22.04.B	Agency Completion Not a Waiver of Agency Rights .....	5.14
5-23	TERMINATION OF UNSATISFACTORY SUBCONTRACTS .....	5.14

**SECTION 6 - LEGAL RELATIONS AND RESPONSIBILITIES**

6-1	COMPLIANCE WITH LAWS AND REGULATIONS .....	6.2
-----	--	-----

6-1.01	Hours of Labor .....	6.2
6-1.02	Prevailing Wage.....	6.2
6-1.03	Payroll Records.....	6.3
6-1.04	Nondiscrimination .....	6.3
6-1.05	Apprentices .....	6.3
6-1.06	Workers' Compensation.....	6.3
6-1.07	Fair Labor Standards .....	6.3
6-1.08	Contractor's License .....	6.4
6-1.09	Use of Pesticides .....	6.4
6-1.10	Reporting Requirements and Sanctions .....	6.4
6-1.11	Subcontracting.....	6.5
6-1.12	Occupational Safety and Health.....	6.5
6-1.13	Sacramento County Residents.....	6.5
6-2	INDEMNIFICATION .....	6.5
6-2.01	Contractor's Performance .....	6.5
6-2.02	No Limitation of Liability for Indemnification .....	6.6
6-3	CONTRACTOR'S LEGAL ADDRESS .....	6.6
6-4	CONTRACTOR NOT AN AGENT OF AGENCY .....	6.6
6-5	SUBSTITUTION OF SUBCONTRACTORS .....	6.7
6-6	ASSIGNMENT OF CONTRACT.....	6.7
6-7	ASSIGNMENT OF MONIES .....	6.7
6-8	PROTECTION OF AGENCY AGAINST PATENT CLAIMS .....	6.7
6-9	RESPONSIBILITY OF THE CONTRACTOR.....	6.8
6-10	PERMITS, AND LICENSES, AND CERTIFICATIONS .....	6.8
6-11	EXISTING UTILITIES .....	6.9
6-11.01	General.....	6.9
6-11.02	Maintenance and Protection.....	6.9
6-11.03	Exact Locations Unknown.....	6.10
6-11.04	Underground Service Alert (USA North).....	6.10
6-11.05	Damage to Existing Utilities.....	6.11
6-12	APPROVAL OF CONTRACTOR'S PLANS NO RELEASE FROM LIABILITY .....	6.13
6-13	CONTRACTOR MUST NOT MORTGAGE EQUIPMENT.....	6.13
6-14	PROPERTY RIGHTS IN MATERIALS .....	6.13

**SECTION 7 - PROSECUTION OF THE WORK**

7-1	BEGINNING OF WORK.....	7.1
7-2	AMOUNT OF WORK UNDER CONSTRUCTION .....	7.1
7-3	PRECONSTRUCTION CONFERENCE AND PROGRESS MEETINGS .....	7.1
7-4	WORK TO BE PROSECUTED WITH ADEQUATE SUPERVISION, LABOR FORCE, EQUIPMENT AND METHODS.....	7.1
7-4.01	Superintendence.....	7.1
7-4.02	Labor .....	7.2
7-4.03	Equipment and Methods .....	7.2
7-5	SCHEDULES.....	7.2
7-5.01	CPM Schedule – Minor Projects .....	7.3
7-5.02	CPM Schedule – Major Projects .....	7.3
7-5.03	Four-Week Rolling Schedule.....	7.4
7-5.04	Float.....	7.4
7-5.05	Schedule Acceptance .....	7.5
7-6	UNUSUAL SITE CONDITIONS.....	7.5

7-7	PURSUANCE OF WORK DURING INCLEMENT WEATHER .....	7.5
7-8	PEAK HOURS, HOURS OF DARKNESS, HOLIDAYS, AND WEEKENDS .....	7.6
7-8.01	Allowable Times and Hours of Work .....	7.6
7-8.02	Off-Period Work .....	7.6
7-8.03	Emergency Repairs .....	7.6
7-8.04	Revocation of Permission For Off-Period Work .....	7.7
7-8.05	Working Shifts.....	7.7
7-8.06	Lane and Road Closures During November/December Holiday Season .....	7.7
7-9	TEMPORARY FACILITIES AND SERVICES .....	7.7
7-10	PROTECTION OF WORK, PERSONS AND PROPERTY .....	7.7
7-11	NOT USED .....	7.7
7-12	DELAYS .....	7.8
7-12.01	Avoidable Delays .....	7.8
7-12.02	Unavoidable Delays .....	7.8
7-12.03	Time Impact Analysis .....	7.9
7-13	NOTICE OF DELAYS .....	7.9
7-14	CARELESS DESTRUCTION OF STAKES AND MARKS NO CAUSE FOR DELAY .....	7.10
7-15	TIME OF COMPLETION.....	7.10
7-16	EXTENSION OF TIME NOT A WAIVER .....	7.10
7-17	INCLEMENT WEATHER AND CONTRACT TIME .....	7.10
7-18	EXTENSION OF TIME.....	7.10
7-19	SUBSTANTIAL COMPLETION.....	7.10
7-20	CLEANING UP .....	7.11
7-21	FINAL INSPECTION, FIELD ACCEPTANCE, AND NOTICE OF COMPLETION .....	7.11
7-21.01	Final Inspection.....	7.11
7-21.02	Field Acceptance .....	7.12
7-21.03	Notice of Completion.....	7.12
7-22	FINAL ACCEPTANCE .....	7.12

**SECTION 8 - MEASUREMENT AND PAYMENT**

8-1	BASIS AND MEASUREMENT OF PAYMENT QUANTITIES .....	8.1
8-1.01	Unit Price Contracts .....	8.1
8-1.02	Lump Sum or Job Contracts.....	8.1
8-1.03	Payment for Mobilization.....	8.1
8-1.03.A	Mobilization Not a Pay Item.....	8.1
8-1.03.B	Mobilization a Pay Item .....	8.1
8-2	SCOPE OF PAYMENT .....	8.2
8-2.01	General.....	8.2
8-2.02	Unit Price Contract.....	8.2
8-2.03	Lump Sum or Job Contract .....	8.2
8-2.04	Final Pay Items .....	8.2
8-2.05	Allowances.....	8.2
8-2.06	Payment for Material Not Incorporated into the Work .....	8.3
8-3	WORK TO BE DONE WITHOUT DIRECT PAYMENT .....	8.3
8-4	PAYMENT FOR USE OF COMPLETED PORTIONS OF WORK.....	8.3
8-5	PROGRESS PAYMENT PROCEDURES .....	8.3
8-6	INSPECTION AND PROGRESS PAYMENTS NOT A WAIVER OF CONTRACT PROVISIONS.....	8.4

8-7	RETENTION .....	8.4
8-7.01	Retention to Ensure Performance .....	8.4
8-7.02	Non-Compliance .....	8.4
8-7.03	Substitution Of Securities .....	8.4
8-7.04	Earnest Deposit .....	8.4
8-8	WITHHOLDINGS/DENIAL OF PROGRESS PAYMENT REQUEST .....	8.5
8-9	DEDUCTIONS FOR IMPERFECT WORK .....	8.5
8-10	LIQUIDATED DAMAGES FOR DELAY .....	8.5
8-11	FINAL ESTIMATE AND PAYMENT .....	8.6
8-12	FINAL PAYMENT TO TERMINATE LIABILITY OF AGENCY .....	8.6
8-13	DISPUTED PAYMENTS .....	8.6

**SECTION 9 - CHANGES AND CLAIMS**

9-1	AUTHORITY FOR CHANGES .....	9.1
9-2	ORDERING OF CHANGES .....	9.1
9-3	CONSTRUCTION INCENTIVE CHANGE PROPOSAL (CICP) .....	9.1
9-3.01	General .....	9.1
9-3.02	Description .....	9.1
9-3.03	Submittal .....	9.2
9-3.03.A	Pre-Submittal .....	9.2
9-3.03.B	CICP Submittal .....	9.2
9-3.04	Acceptance .....	9.3
9-3.05	Sharing Provisions and Formula .....	9.3
9-4	CHANGES TO THE CONTRACT .....	9.3
9-5	PROSECUTION OF CHANGES TO THE CONTRACT .....	9.3
9-6	COST AND PRICING DATA .....	9.4
9-7	ACCESS TO RECORDS .....	9.4
9-8	PAYMENT FOR CHANGES .....	9.4
9-8.01	Lump Sum Price .....	9.4
9-8.02	Unit Prices .....	9.4
9-8.03	Force Account .....	9.5
9-8.03.A	Labor .....	9.5
9-8.03.B	Materials .....	9.6
9-8.03.C	Equipment .....	9.6
9-8.03.D	Subcontracts .....	9.6
9-9	MARKUPS FOR CHANGED WORK .....	9.6
9-10	COMPENSABLE UNAVOIDABLE DELAYS .....	9.7
9-10.01	Construction Equipment .....	9.7
9-10.02	Jobsite Indirect Costs .....	9.7
9-10.03	Markup for Compensable Unavoidable Delays .....	9.7
9-10.04	Duplicated Overhead Costs .....	9.7
9-11	LIMITATIONS ON PAYMENTS FOR CHANGED WORK .....	9.8
9-12	TIME EXTENSIONS FOR CHANGES .....	9.8
9-13	EFFECT ON SURETIES OF CHANGES TO THE WORK .....	9.8
9-14	CONTRACT CHANGE ORDER (CCO) .....	9.8
9-15	ACCEPTANCE OF ORDERS FOR CHANGES .....	9.8
9-16	DISPUTE REGARDING CONTRACT REQUIREMENTS .....	9.9
9-17	NOTICE AND MITIGATION OF POTENTIAL CLAIM .....	9.9
9-17.01	Notice of Potential Claim (NOPC) .....	9.9
9-17.02	Duty to Mitigate Damages .....	9.9

9-18	SUBMISSION OF CONSTRUCTION CLAIMS.....	9.10
9-18.01	In General.....	9.10
9-18.02	Purpose.....	9.10
9-18.03	Claim Documentation.....	9.10
9-18.04	Claim Resolution Process.....	9.11
9-18.05	Qualifications Of A Mediator.....	9.12
9-18.06	Vacancies.....	9.12
9-18.07	Representation.....	9.13
9-18.08	Time and Place Of Mediation.....	9.13
9-18.09	Identification Of Matters In Dispute.....	9.13
9-18.10	Authority Of Mediator.....	9.13
9-18.11	Privacy.....	9.13
9-18.12	Confidentiality.....	9.13
9-18.13	No Stenographic Record.....	9.13
9-18.14	Termination Of Mediation.....	9.13
9-18.15	Exclusion Of Liability.....	9.14
9-18.16	Interpretation and Application Of These Mediation Provisions.....	9.14
9-18.17	Expenses.....	9.14
9-19	Reserved.....	9.14
9-20	Reserved.....	9.14
9-21	NO ALTERNATIVE CLAIMS PROCEDURE.....	9.14
9-22	ASSIGNMENT OF CLAIMS.....	9.14
9-23	NO WAIVER OF GOVERNMENT CLAIM PROCESS.....	9.14

**SECTION 10 - ENVIRONMENTAL CONTROLS AT WORK SITE**

10-1	DUST CONTROL.....	10.1
10-2	AIR POLLUTION CONTROL.....	10.1
10-3	BURNING.....	10.1
10-4	EROSION, SEDIMENT, AND WATER POLLUTION CONTROL.....	10.1
10-4.01	General.....	10.1
10-4.02	Regulations, Ordinances, Permits, and Specifications.....	10.2
10-4.03	Agency Requirements.....	10.2
10-4.04	Stormwater Pollution Prevention Plan (SWPPP).....	10.3
10-4.04.A	General.....	10.3
10-4.04.B	Contents.....	10.3
10-4.04.C	Preparation, Review, Acceptance.....	10.3
10-4.04.D	Implementation.....	10.4
10-4.04.E	Reporting.....	10.4
10-4.05	Erosion and Sediment Control Plan (ESCP).....	10.4
10-4.06	Water Pollution Control Program (WPCP).....	10.5
10-4.07	Compliance.....	10.6
10-4.08	Required Stormwater Regulatory Compliance Meeting.....	10.6
10-4.09	Payment.....	10.6
10-5	CONTROL OF WATER IN THE WORK.....	10.7
10-6	NOT USED.....	10.7
10-7	CONTAMINATED OR HAZARDOUS MATERIALS.....	10.7
10-8	USE OF EXPLOSIVES.....	10.7
10-9	SANITARY REGULATIONS.....	10.7
10-10	NOT USED.....	10.7
10-11	CLEANING UP.....	10.8

*Table of Contents – General Provisions*

10-12	ARCHEOLOGICAL AND CULTURAL RESOURCES.....	10.8
10-13	PROTECTION OF EXISTING TREES .....	10.8