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18.1 

SECTION 18 - EARTHWORK 

18-1 GENERAL 
Earthwork must conform to the State Specifications, and these Specifications. All references to 

the “roadway prism”, “roadway facilities”, “roadway”, and “highway” refer to the applicable project 
features shown on the Plans or referenced in the Special Provisions. 

The method and rate of applying water for earthwork and dust control must conform to Section 
16, “Water Used in Construction”, and Section 17, “Dust Control”, of these Specifications. 

Attention is directed to Section 10, “Environmental Controls at Work Site”, of these Specifications 
for additional requirements. 

Settlement of any earthwork (including, but not limited to, trenches, structural backfill, sidewalk, 
curb, gutter, and roadways) deemed to be caused by defective compaction efforts by the Contractor 
will be corrected by the Contractor at no cost to the Agency, regardless of compaction test results 
performed during construction. 

18-2 ROADWAY EXCAVATION 

18-2.01 General
Roadway excavation must conform to the State Specifications, and these Specifications.
The reference for compaction standard is ASTM D1557 throughout these specifications.
Roadway excavation includes removal of existing pavement sections, ditches and channels in

the median area, between roadway and frontage roads and side ditches contiguous to the roadway 
and other locations shown on the Plans or referenced in the Contract. Excavation and embankment 
side slopes must be adjusted by the Contractor to clear existing utility poles, vegetation, and other 
improvements, as directed by the Agency. 

Roadway excavation includes excavation of waterway channels as necessary to create a 
grading plane for the placement of slope protection. 

18-2.02 Unsuitable Roadway Excavation and Backfill
Any unsuitable material encountered must be removed and backfilled in accordance with

Section 18-5, “Unsuitable Material Excavation”, in this Section of these Specifications. 

18-2.03 Surplus Material
Unless otherwise specified in the Special Provisions, surplus excavated material is the property

of the Contractor and must be disposed of away from the project site in accordance with the 
provisions in Section 18-7, “Surplus Material Disposal”, of these Specifications. 

18-2.04 Unsuitable Material in Embankments
Unsuitable material excavated as roadway excavation that, in the opinion of the Agency, can be

used for roadway embankment must be placed in the embankment below a plane 30 inches below 
the finished grade and compacted to a minimum relative compaction (refer to Section 5) of 90 
percent. 

Unsuitable material excavated as roadway excavation that, in the opinion of the Agency, cannot 
be worked into the roadway embankment is surplus material and must be removed from the work 
site or wasted within the right-of-way as directed by the Agency. 

18-2.05 Subgrade Preparation
Subgrade preparation must conform to the State Specifications.
Organics that exist within the roadway prism prior to grading must be stripped from the ground

surface. Stripping must extend 2 to 3 inches below the existing surface as directed by the Agency. 
Strippings are the property of the Contractor and must be removed from the job site. After removal 
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of strippings, areas to receive fill material or new structural sections must be scarified to a depth of 
at least 8 inches and recompacted to a relative compaction (refer to Section 5) of at least 95 percent. 

Relative compaction (refer to Section 5) of not less than 95 percent must be obtained for a 
minimum depth of0.5 foot below the subgrade grading plane for the width between the outer edges 
of shoulders, whether in excavation, embankment, or at original ground level. All other material must 
be compacted to a relative compaction (refer to Section 5) of 90 percent, including subgrade under 
meandering sidewalks not adjacent to curb and gutter. Embankment under bridge and retaining wall 
footings must be compacted as specified in the State Specifications. 

When the next layer of material to be placed on the subgrade is an asphalt concrete pavement, 
asphalt concrete base, or asphalt concrete subbase, the subgrade grading plane at any point must 
not vary more than 0.05 foot above or below the grade established by the Agency. 

Subgrade or aggregate base must be stable prior to paving. The Agency may direct the 
Contractor to proof roll the area prior to placing asphaltic concrete. The equipment used for the proof 
rolling is subject to the approval of the Agency. 

For roadway construction, material encountered at the subgrade grading plane as shown on the 
Plans that the Agency determines unacceptable for roadway foundation must be removed. If the 
depth of removal is less than 12 inches, the area must be filled with roadway excavation material, if 
available, or Class 2 aggregate base. If the depth of unsuitable material encountered within the 
roadway prism extends to a depth of more than 12 inches below the grading plane, removal of 
unsuitable material must extend to 12 inches below the grading plane. The area from which the 
unacceptable material has been removed must then be compacted to a relative compaction (refer 
to Section 5) of 95 percent, or as determined by the Agency. Fill for areas of unsuitable material 
removed to a depth of 12 inches below the grading plane for roadway construction shown on the 
Plans must include placement of geotextile fabric as specified in Section 18-5.03, “Stabilization 
Fabric”, of these Specifications, and backfilled with Class 2 aggregate base. 

For roadway construction, if there are insufficient quantities of native material to make subgrade, 
recycled asphalt concrete from the Work must be used. Removed asphalt concrete must be 
processed to 3-inch maximum size and thoroughly mixed with local native material and placed in 
the lower lifts of roadway fills as necessary to achieve subgrade. 

Subgrade preparation requirements may be waived if the width of the subgrade to be prepared 
is less than 4 feet and the Agency determines that the existing undisturbed subgrade is firm and 
stable. The Agency may order mechanical tamping to obtain the desired firmness and stability. The 
Agency may order removal of soft and unstable material below the grading plane and backfilling 
with acceptable import materials if the subgrade (grading plane) is unsuitable to place the next layer 
of the structural section. 

18-2.06 Measurement and Payment
Measurement and payment for roadway excavation will be the actual amount of roadway

excavation performed as measured in the field and will conform to Section 8-1, “Measurement of 
Quantities,” of these Specifications. Payment for roadway excavation will be as set forth in Section 
19-2.04, “Payment” of the State Specifications, except that the Contract price paid per CUBIC YARD
for roadway excavation will include full compensation for furnishing all labor, materials, equipment,
incidentals, for compacting natural and original ground, for subgrade preparation, for all haul and
overhaul, for excavation, for placing earth embankment as shown on the Plans and as directed by
the County of Sacramento, for furnishing all water necessary for the compaction of the material and
subgrade preparation, for disposal, for sawcuts as shown on the Plans or as directed by the
engineer, for removal of AC, base, and sub-base material and re-grading and compaction of
miscellaneous areas shown on the Plans as remove AC surfacing and for doing all work involved
as specified in the Special Provisions, as shown on the Plans, and as directed by the Engineer. The
Contract price paid includes shaping and trimming slopes to solid material and to the lines and
elevations shown on the Plans.
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The removal of material within the areas of new landscaped median construction to allow for fill 
with imported topsoil for landscaping will be measured and paid for as roadway excavation. Material 
to be removed may include existing pavement, existing base material, existing soil and new fill 
material placed to construct the new roadway. 

No additional payment will be made for proof rolling subgrade as directed by the Agency, 
removing unsuitable material from the work site, or placing unsuitable material in the roadway 
embankment. 

Payment for geotextile fabric used in the backfill of unacceptable material encountered during 
roadway excavation will be paid for per Section 18-5.05, “Unsuitable Material Excavation – 
Payment”, of these Specifications. 

Payment for Class 2 aggregate base used in the backfill of unacceptable material encountered 
during roadway excavation for roadway construction will be paid for per Section 22-4, “Base and 
Subbase Material – Measurement and Payment”, of these Specifications. 

18-3 STRUCTURE EXCAVATION AND BACKFILL 

18-3.01 General
Structure excavation and backfill must conform to the State Specifications, and these

Specifications. Structure excavation and backfill includes all necessary excavation, structure 
backfill, and pervious backfill within the limits set forth on the Plans, Standard Drawings, and in the 
Special Provisions. Structure and pervious backfill must conform to the State Specifications. 

Unless otherwise specified in the Special Provisions, jetting of structure backfill is not allowed. 

18-3.02 Control Density Backfill
Control density backfill will only be permitted when specified in the Special Provisions. Where

permitted, control density backfill must conform to the requirements of Section 50-15, “Control 
Density Backfill”, of these Specifications. 

18-3.03 Final Quantity
The quantity of structure excavation shown on the Plans and in the Estimated Quantities will be

the final quantity for which payment will be made as provided in the State Specifications. 

18-3.04 Measurement and Payment
Measurement and payment for structure excavation and backfill will be as set forth in the State

Specifications, and these Specifications. 
The Contract price per cubic yard for structure excavation includes full compensation for all 

necessary excavation, structure backfill, and pervious backfill within the limits set forth on the Plans, 
Standard Drawings, and in the Special Provisions. 

When removing an existing structure which is to be replaced with a new structure, no payment 
will be made under this item for the area occupied by the existing structure. 

18-4 DITCH AND CHANNEL EXCAVATION 
18-4.01 General

Ditch and channel excavation must conform to the State Specifications, and these
Specifications. Ditches and channels must be excavated to line and grade and sections as shown 
on the Plans. Material resulting from excavating ditches and channels must be used in fill and 
embankment areas as shown on the Plans. 

18-4.02 Grade Control - Lined Channels
The Contractor must place grade control points at twenty-five-foot (25’) intervals along the invert

of the shaped channel. For channels greater than twelve feet (12’) wide, the Contractor must place 
grade control points at twenty-five-foot (25’) intervals along each edge of the bottom. Care must be 
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taken to prevent excavating below the channel grade line or beyond the slope lines. Areas 
excavated below grade or beyond the slope must be filled with suitable materials, as determined by 
the Agency, and compacted to ninety percent (90%) relative compaction (refer to Section 5) by the 
Contractor at the Contractor’s expense. 

18-4.03 Unsuitable Ditch and Channel Excavation and Backfill
Any unsuitable material encountered must be removed and backfilled in accordance with

Section 18-5, “Unsuitable Material Excavation”, in this Section of these Specifications. 

18-4.04 Unsuitable or Surplus Material Disposal
Unsuitable or surplus material excavated as channel excavation which, in the opinion of the

Agency, cannot be worked into the required embankments, is the property of the Contractor and 
must be disposed of as specified in Section 18-7, “Surplus Material Disposal”, in this Section of 
these Specifications, unless otherwise specified in the Special Provisions. 

18-4.05 Channel Backfill
In areas where the bottom of the existing channel is below the proposed grade or beyond the

slope lines, the Contractor must fill and compact those areas to a minimum 90 percent relative 
compaction (refer to Section 5) with suitable material, as determined by the Agency. This work is 
included in the Contract price paid for channel excavation and no additional payment will be made. 

18-4.06 Channel Embankments
Embankments must be placed as shown on the Plans. Embankment areas must be filled with

suitable material, as determined by the Agency, resulting from channel excavation. The fill must be 
placed in a neat and uniform manner and must be spread uniformly to the grades as shown on the 
Plans. Where embankment is made on the existing channel or on other slopes, the existing slope 
must be plowed or cut into as the embankment is constructed so as to tie the new embankment to 
the existing slope. All fill slopes must be trimmed for a uniform appearance. Fill areas in unlined 
channels must be compacted to a minimum relative compaction (refer to Section 5) of 90 percent, 
unless otherwise shown on the Plans. 

In lined channels, fill areas must be compacted to a minimum relative compaction (refer to 
Section 5) of 90 percent to an elevation 1 foot above the top of the channel lining, unless otherwise 
shown on the Plans. 

Localized erosion, sloughing or other slight irregularities in the existing channel which may occur 
between cross-sections, may not be shown on the Plans or cross-sections. Where the localized 
erosion, sloughing or irregularities extend beyond the limits of the channel cross- section, these 
areas must be filled and compacted to conform to the design channel cross- section. No additional 
payment will be made for these fills. 

18-4.07 Pipe Adjustments
Side drain pipes without racks or flap gates must be extended or shortened as required to

discharge into the new channel so that the pipe outlet is flush with the channel. The pipe used for 
extending existing side drains must be of the same diameter as the existing pipe and must conform 
to one of the options specified in these Specifications. 

Side drain pipes with access control racks or flap gates must be extended or shortened to 
conform with Standard Drawing 9-26H. Access control racks must conform to Standard Drawing 9- 
26G. 

The method of placing pipe extensions must conform to these Specifications and the Standard 
Drawings. Existing side drain pipes to be shortened must be neatly cut off parallel to the slope of 
the channel. 
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18-4.08 Payment
The unit price paid for ditch and channel excavation will be as specified in the State

Specifications. 

18-4.09 Final Pay Quantities
When the Estimated Quantities for a specific portion of the Work are designated on the Plans

as Final Pay Quantities, the Estimated Quantities will be the final quantities for which payment for 
the specific portion of the Work will be made, unless the dimensions of said portions of the Work 
shown on the Plans are revised by the Agency. If the dimensions are revised, and the revisions 
result in an increase or decrease in the Estimated Quantities of portions of the Work, the final 
quantities for payment will be revised to the amount represented by the changes in the dimensions. 
The Estimated Quantities for specific portions of the Work are approximate only and no guarantee 
is made that the quantities that can be determined by computations based on the details and 
dimensions shown on the Plans will equal the Estimated Quantities. No additional payment will be 
made if the computed quantities do not equal the Estimated Quantities. 

If portions of an item are not designated on the Plans as Final Pay Quantities, those portions 
will be measured and paid for in accordance with the applicable provisions of these Specifications 
and the Special Provisions. 

In case of any discrepancy regarding final pay quantities, the Final Pay Quantities shown on the 
Plans will govern. 

18-5 UNSUITABLE MATERIAL EXCAVATION 

18-5.01 General
Unsuitable or unacceptable material encountered in the construction of roadways must be

removed as roadway excavation and backfilled as detailed in Section 18-2.05, “Subgrade 
Preparation”, in these Specifications. 

Unsuitable material is material determined by the Agency to be unsuitable in its natural location 
and condition for roadway, channel, or structural foundation. Unsuitable material is material below 
a horizontal plane 2 feet below subgrade for channel or foundation of structure as determined by 
the structural section, flow line or foundation, or 2 feet below original ground, whichever is lower. 

The Contractor’s method of excavating unsuitable material must not undermine the existing 
base material. If, in the opinion of the Agency, the Contractor’s method of excavating is increasing 
the amount of unsuitable material required to be excavated, the Agency will direct the Contractor to 
correct the condition at the Contractor’s expense. 

18-5.02 Backfill
Backfill to replace unsuitable materials must be placed and compacted to a minimum relative

compaction (refer to Section 5) of 95 percent within 30 inches of finished grade on roadways and 
structural foundations, and to a minimum relative compaction (refer to Section 5) of 90 percent below 
30 inches of finished grade on roadways and below subgrade in channels. 

Suitable backfill material must be one of the following: 
1. Pit run materials as specified in Section 50-8, “Pit Run Base (Graded)”, of these

Specifications.
2. Roadway, structural, or channel excavation material approved by the Agency.
3. Imported borrow as specified in Section 18-6, “Imported Borrow”, of these

Specifications.
4. Cobbles as specified in Section 50-9, “Cobbles”, of these Specifications.
5. Geotextile fabric as specified in Section 50-10.01, “Nonwoven Geotextile Fabric”,

of these Specifications, backfilled with Class 2 aggregate base
6. Any approved combination of 1, 2, 3 and 4 above.
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18-5.03 Stabilization Fabric
If during the preparation of the bottom of an excavation, or during the proof rolling of roadway

subgrade, it becomes apparent to the Agency that the existing grade is unstable, a woven 
stabilization (geotextile) fabric must be used as directed by the Agency. The fabric must be a woven 
fabric with similar characteristics as Mirafi 600X, as described in Section 50-10-02. 

Prior to placing the stabilization fabric, the unstable road subgrade must be over-excavated a 
minimum of 18″, or as directed by the Agency, the exposed bottom must be rolled as smooth as 
practical before the stabilization fabric is placed. The fabric must overlap a minimum of 18 inches, 
or must be sewn or glued. If overlapped, the fabric must be placed so that the preceding roll overlaps 
the following roll in the direction that the aggregate base is to be spread. The fabric coverage must 
be wider than the unstable zone, a minimum of 18 inches in all directions, and may be tacked or 
pinned on the outer edges to hold in place. If sewn or glued, the seam strength must be at least 90 
percent of the rated tensile strength of the fabric. 

Once placed, the fabric must be covered by at least 18 inches of Class 2 Aggregate Base, unless 
other material is specified by the Agency. The first lift must be 12 inches in thickness, and all 
subsequent lifts must be 6 inches thick. All Aggregate Base must be compacted to a minimum 
degree of 95 percent of ASTM D-1557, unless otherwise specified by the Agency. 

The geotextile fabric must be shipped and stored in a protective wrapping that protects the fabric 
from ultraviolet radiation. The fabric must be covered with the approved fill material within 48 hours 
of placement. The fabric must remain flat and unwrinkled during fill placement. If the fabric is 
damaged during construction, the damaged section must be covered by a new piece of fabric that 
is large enough to meet the overlap requirements described in this Section. 

18-5.04 Approximate Quantity
Where a quantity is shown in the Contract for unsuitable material excavation, the quantity is

approximate and is indicated for bid comparison only. No guarantee is made or implied that the 
quantity shown will not be reduced or increased or deleted, as required by the Agency. 

18-5.05 Payment
The additional excavation greater than that required for preparation of original ground or

subgrade will be paid for at the Contract unit price per cubic yard for the various types of excavation 
involved. Unsuitable material excavated more than 2 feet below subgrade will be paid for as extra 
work per Section 9, “Changes and Claims”, of these Specifications if no item for unsuitable material 
excavation appears in the Contract. 

Backfill, when made with material excavated from the work site, will be paid for at the same 
Contract unit price paid for roadway excavation or channel excavation, whichever applies. The pay 
quantity will be the same as that quantity computed for unsuitable material excavated. 

Imported borrow, pit run material and cobbles, and the placing of such materials, will be paid for 
as specified in these Specifications for those items. 

The quantity of geotextile fabric to be paid for will be measured by the square yard of area 
covered, not including additional fabric for overlap. The Contract price paid per square yard for the 
geotextile includes full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals. The price per yard also includes doing all work involved in placing the geotextile, 
complete in place, as directed by the Agency. The need for this item is contingent upon the need to 
stabilize unsuitable base material encountered during construction and may be extended or deleted 
without limit at the discretion of the Agency with no change in the Contract unit price. 

If the Contractor elects to place cobbles or other material in the channel bottom to provide a 
working surface in lieu of de-watering the channel, the cost of furnishing and placing the material is 
at the Contractor’s sole expense. 
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18-6 IMPORTED BORROW 

18-6.01 General
Imported borrow must consist of material required for the construction of embankments and

must be obtained from sources listed in the Special Provisions or, if no sources are listed, from 
sources the Contractor may elect. The Contractor’s sources must be approved in advance by the 
Agency. Imported borrow must be free of roots, vegetable matter, and other unsatisfactory material, 
and be of such character that it will readily bind to form a firm and stable embankment when 
compacted. 

The imported borrow material must have a sand equivalent of not less than the average sand 
equivalent of the native material that is adjacent to the existing roadbed, and an R-value of not less 
than 20, or as otherwise specified in the Special Provisions. Clayey soils cannot be used. Imported 
borrow material must be tested by the Contractor at the Contractor’s expense prior to being 
transported to the project site. Test result must be provided to the Agency. 

If the Contract does not contain a pay item for imported borrow, the earthwork must be 
considered balanced with no imported material required. If the Agency deems it necessary to place 
imported borrow due to field conditions, shrinkage, or swell, the imported material must be furnished 
and placed as extra work, as provided in Section 9, “Changes and Claims”, of these Specifications. 

18-6.02 Agreements
The Contractor must enter into an agreement with the property owner of any privately owned

material site to hold the owner harmless from any claims for injury to persons or damage to property 
resulting from the Contractor’s operations on said property. The agreement must contain provisions 
to relieve the Agency of any obligation to the property owner or claims for injury or damage of 
persons or property. Copies of the agreement and all permits, licenses and environmental 
clearances required for the removal of the material from the site must be furnished by the Contractor 
to the Agency a minimum of 2 Working Days prior to commencing operations at the material site. 
The Contractor’s attention is directed to the State Specifications regarding local materials and their 
sources. 

18-6.03 Placement
The imported borrow material must be placed and compacted as specified for roadway

embankment. 

18-6.04 Payment
The contract price paid per CUBIC YARD for Imported Borrow shall include full compensation

for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in obtaining and placing imported borrow, including clearing and stripping the material sites, 
if necessary, excavating, loading, hauling, depositing, spreading, and compacting the material, 
complete in place as shown on the plans, as specified in the State Specifications and these Special 
Provisions, and as directed by the Engineer and no additional compensation will be allowed therefor. 

18-7 SURPLUS MATERIAL DISPOSAL 

18-7.01 General
Surplus materials resulting from excavations not required for backfill or embankment

construction or to satisfy right-of-way agreements as set forth on the Plans and in the Special 
Provisions, are the property of the Contractor, and the Contractor must dispose of the surplus 
materials off the rights-of-way or easements, unless permitted by the Agency to be disposed of on 
the work site. 
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18-7.02 Agreement
When any materials are to be disposed of outside the rights-of-way or easements, the Contractor

must obtain written permission from the property owner upon whose property the disposal is to be 
made. The Contractor must enter into an agreement with the property owner to hold the owner 
harmless from any claims for injury to persons or damage to property resulting from the Contractor’s 
operations on the property. The agreement must contain provisions to relieve the Agency of any 
obligation to the property owner for any injury or damage to persons or property. The agreement 
must also include a sketch showing the location where the material is to be deposited. A copy of the 
permission obtained from the property owner, the agreement, and all permits, licenses and 
environmental clearances required for the disposal must be furnished by the Contractor to the 
Agency a minimum of 2 Working Days prior to commencing disposal operations. Excess materials 
cannot be deposited in a location that will block or restrict a natural or artificial drain. Material cannot 
be deposited within the dripline of certain ornamental, landmark, and native oak trees, as specified 
in Section 10-13, “Protection of Existing Trees”, of these Specifications. 

18-7.03 Permits
If copies of all required permits are not provided to the Agency as required, the Contractor’s

operations may be stopped in accordance with Section 5-21, “Temporary Suspension or Delay of 
Work”, until copies of the permits are provided to the Agency. 

The Contractor or owner of the property where excess material is to be deposited is responsible 
for obtaining all required permits from any agency that has jurisdiction over the proposed disposal 
site. 

If the disposal of materials outside the right-of-way or easements could affect any waterway as 
set forth in Ordinance No. 1 of the Sacramento County Water Agency, the Contractor must obtain 
a permit from that agency, in addition to the property owner agreement as set forth above. 

In addition to any permit required by the Sacramento County Water Agency, disposal of 
materials must conform to the applicable Agency grading ordinances. The Contractor or the owner 
of property on which material is to be disposed of must obtain a grading permit, if required, prior to 
disposal of any excess excavated material. 

Copies of any required permits must be furnished to the Agency. No permits will be required if 
disposal sites are shown on the Plans unless otherwise specified on the Plans or in the Special 
Provisions. 

Prior to placing any material within the 100-year floodplain of any of the 13 natural streams as 
adopted by the Board of Supervisors, the Contractor or property owner must first obtain a Use Permit 
from the Planning and Community Development Department. 

18-7.04 Payment
Compensation for disposal of surplus material and all is included in payment for other earthwork

items and no separate payment will be made. 

18-8 CLASS “C” SUBGRADE 

18-8.01 General
Areas of existing pavement shown on the Plans or as directed by the Agency to receive an

overlay of asphalt concrete must be prepared as Class "C" subgrade. Class "C" subgrade applies 
to subgrade prepared on an existing roadbed, subbase, base, surfacing or pavement that was not 
constructed by the Contractor, and on which a layer of subbase, base, surfacing, pavement, or other 
specified material is to be placed. 
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18-8.02 Preparation
In advance of spreading new subbase, base, surfacing or pavement material, the existing

roadbed, subbase, base, surfacing or pavement must be cleaned of all dirt and loose material. 
If ordered by the Agency, a leveling course of the material to be placed must be spread upon 

the existing roadbed, subbase, base, surfacing, or pavement, in accordance with the specifications 
for the type of material being placed. 

Where shown on the Plans or specified or directed by the Agency, the existing roadbed, 
subbase, base, surfacing or pavement must be scarified, watered, and rolled prior to placing new 
material. 

Broken, failed or other unsatisfactory portions of the existing roadbed, subbase, base, surfacing 
or pavement, and sections interfering with new construction must be removed and disposed of. The 
areas and depths to be removed will be directed by the Agency. The area in the exposed spaces 
must be watered and compacted, after which the space must be filled with subbase, base, surfacing 
or pavement material as directed by the Agency. 

18-8.03 Payment
Unless otherwise specified in the Special Provisions, the excavation and disposal of existing

pavement other than that shown on the Plans to be excavated as a part of, or adjacent to, an area 
to be excavated to provide a new structural section, will be paid for as extra work per Section 9, 
“Changes and Claims”, of these Specifications. 

Excavation of pavement and materials shown on the Plans necessary for preparation of Class 
"C" subgrade will be paid for as roadway excavation as set forth in Section 18-2.07 “Roadway 
Excavation - Measurement and Payment”, of these Specifications. 

Full compensation for furnishing all labor, material, tools, equipment, and incidentals and for 
doing all the work involved in preparing Class "C" subgrade, including the leveling course, excluding 
excavation, as shown on the Plans, specified in these Specifications or the Special Provisions, or 
as directed by the Agency, is included in the Contract prices paid for the materials, in place on the 
subgrade as shown on the Plans, or directed by the Agency. 
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